STATE OF CALIFORNIA D SUMMARY DEPARTMENT OF TRANSPORTATION BID211
PAGE 1

BID OPENING DATE 11/09/11 IN TEHAMA AND SHASTA COUNTIES 11/14/11

CONTRACT NUMBER 02-3E8104 IN AND NEAR RED BLUFF FROM 0.4 CONTRACT CODE 'B '

LOCATION 02-TEH-5-27.1/42.1 MILES SOUTH OF ADOBE ROAD OVER- 131 CONTRACT ITEMS
CROSSING TO FOURTH STREET
ROADWAY REHABILITATION FEDERAL AID ACIM-0058-(346)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 6.0%
PROPOSALS ISSUED 12 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 220

NUMBER OF BIDDERS 4 ENGINEERS EST

21D RATE BID TOTRL - BIDRER
1 28,425,220.00
2 30,880,099.00
3 34,467,307.00
4 36,658,874.80

35,322,553.00 AMOUNT UNDER

BIDDER ID

6,897,333.00

PERCENT UNDER EST 19.53

BIDDER INFORMATION (NAME/ADDRESS/LOCATION)

TULLIS INC

P O BOX 493416
REDDING CA 96049

J F SHEA CONSTRUCTION INC

P O BOX 494519
REDDING CA 96049

MERCER FRASER COMPANY

P O BOX 1006
EUREKA CA 95502

KNIFE RIVER CONSTRUCTION

1764 SKYWAY
CHICO CA 95928

530 241-5105
00295418
FAX 530 241-5570

530 246-4292
00769989
FAX 530 246-9940

707 443-6371
00105709
FAX 707 443-0277

530 891-6555
00091712
FAX 530 894-6220



02-3E8104
02-TEH-5-27
11/09/11

BIDDER ID NAME AND ADDRESS

BID211

PAGE 2

11/14/11
LIST O F SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01

AC DIKE CO
LINCOLN CA

APEX FENCE CO
ANDERSON CA

APPLY A LINE
ANDERSON CA

DIVERSIFEID CONCRETE CUTTING
RENO NV

HIGHWAY SPECIALTY
REDDING CA

MYERS & SONS CONSTRUCTION
SACRAMENTO CA

MYERS & SONS CONSTRUCTION
SACRAMENTO CA

ST RHOADES CONSTRUCTION
REDDING CA

ST RHOADES CONSTRUCTION
REDDING CA

TERRY HANSON ELECTRIC
REDDING CA

PLACE AC DIKE

METAL BEAM GUARD RAIL

STRIPING AND MOBILIZATION

RUMBLE STRIP

CONSTRUCTION AREA SIGNS, ROADWAY SIGNS AND MARKERS

MOBILIZATION, TRAFFIC CONTROL

POLYESTER CONCRETE, REPLACE CONCRETE PAVEMENT

MINOR CONCRETE, TEXTURED PAVING AND VEGETATION CONTROL

ROCK BLANKET

ELECTRICAL



02-3E8104 BID211

02-TEH-5-27 PAGE 3

11/09/11 11/14/11
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 APPLY A LINE ITEMS 21 THRU 25, 32, 33, 36 THRU 39, 62, 120 THRU 123
ANDERSON CA
NORWOOD CONSTRUCTION ITEMS 109 THRU 111
BYRON CA
TERRY HANSON ELECTRIC ITEMS 124 THRU 128, 130

REDDING CA

WARDS CONCRETE ITEMS 64, 84, 90, 113, 114, 117
ANDERSON CA

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03 APEX FENCE MBGR
ANDERSON CA

APPLY A LINE STRIPING
ANDERSON CA

M & S ENVIRONMENTAL EROSION CONTROL
REDDING CA

MYERS & SONS CONSTRUCTION BRIDGE DECK RESURFACING
SACRAMENTO CA

PENHALL PAVING GRINDING
SACRAMENTO CA

S T RHODES SHOULDER BACKING AND TRAFFIC CONTROL

CONTINUED ON NEXT PAGE



BIDDER ID

02-3E8104
02-TEH-5-27
11/09/11

NAME AND ADDRESS

BID211

PAGE 4

11/14/11
LIST O F SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03 S T RHODES SIGNS, COLD PLANE AC, MINOR CONCRETE
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 A C DIKE CO ITEMS 78 THRU 82

LINCOLN CA

APPLY-A-LINE
ANDERSON CA

KENT'S OIL SERVICE
STOCKTON CA

MYERS & SONS CONSTRUCTION
SACRAMENTO CA

NORTHERN INDUSTRIAL ELECTRIC
REDDING CA

OMNI PIPELINE
RED BLUFF CA

S T RHOADES
REDDING CA

WARD'S CONCRETE
ANDERSON CA

ITEMS 21 THRU 25, 32, 33, 36 THRU 39, 62, 120 THRU 123,

ITEM 83

ITEMS 19, 46, 57, 58, 85, 87, 92 THRU 94 AND 129

ITEMS 124 THRU 128 AND 130

ITEMS 35, 42 THRU 44, 53, 90, 91, 104 THRU 112 AND 115

ITEMS 4 THRU 6, 8, 10, 18, 70 AND 95 THRU 103

ITEMS 64, 84, 113, 114 AND 117

129



02-3E8104 BID211

02-TEH-5-27 CONTRACT PROPOSAL O F LOW BIDDER PAGE 5
11/09/11 11/14/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 4,000.00 4,000.00
2 070018 TIME-RELATED OVERHEAD WDAY 220 100.00 22,000.00
3 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 6,000.00 6,000.00
4 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 5,000.00 5,000.00
PREVENTION PLAN
5 074028 TEMPORARY FIBER ROLL LF 6,200 1.50 9,300.00
6 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 6 500.00 3,000.00
7 074034 TEMPORARY COVER SQYD 1,400 .75 1,050.00
8 074035 TEMPORARY CHECK DAM LF 240 10.00 2,400.00
9 074037 MOVE-IN/MOVE-OUT EA 2 1,500.00 3,000.00
(TEMPORARY EROSION CONTROL)
10 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 38 150.00 5,700.00
11 074039 TEMPORARY HYDRAULIC MULCH SQYD 32,500 .53 17,225.00
(POLYMER STABILIZED FIBER MATRIX)
12 074041 STREET SWEEPING LS LUMP SUM 5,000.00 5,000.00
13 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS LUMP SUM 5,000.00 5,000.00
14 074055 TEMPORARY SOIL BINDER SQYD 32,500 .23 7,475.00
15 074056 RAIN EVENT ACTION PLAN EA 96 500.00 48,000.00
16 074057 STORM WATER ANNUAL REPORT EA 3 2,000.00 6,000.00
17 074058 STORM WATER SAMPLING AND ANALYSIS DAY EA 42 250.00 10,500.00
18 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 20,000.00 20,000.00
19 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 400,000.00 400,000.00
20 021814 END OF QUEUE WARNING/SERVICE PATROL LS LUMP SUM 150,000.00 150,000.00
21 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 1,000 6.50 6,500.00
22 120154 TEMPORARY MARKER EA 27 25.00 675.00
23 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 712,000 .22 156,640.00
24 120165 CHANNELIZER (SURFACE MOUNTED) EA 2,280 30.00 68,400.00
25 120300 TEMPORARY PAVEMENT MARKER EA 11,100 3.40 37,740.00
26 021815 PORTABLE LIGHTING SYSTEM LS LUMP SUM 7,000.00 7,000.00
27 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 25,000.00 25,000.00
28 021816 PORTABLE RADAR TRAILER LS LUMP SUM 5,000.00 5,000.00
29 129000 TEMPORARY RAILING (TYPE K) LF 160,000 9.00 1,440,000.00
30 129100 TEMPORARY CRASH CUSHION MODULE EA 310 75.00 23,250.00
31 129150 TEMPORARY TRAFFIC SCREEN LF 46,800 2.00 93,600.00
32 141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE LF 130,000 .80 104,000.00
(HAZARDOUS WASTE)
33 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC LF 31,700 .80 25,360.00

STRIPE (HAZARDOUS WASTE)



02-3E8104 BID211

02-TEH-5-27 CONTRACT PROPOSAL O F LOW BIDDER PAGE 6

11/09/11 11/14/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
34 150662 REMOVE METAL BEAM GUARD RAILING LF 14 20.00 280.00
35 150668 REMOVE FLARED END SECTION EA 1 250.00 250.00
36 150710 REMOVE TRAFFIC STRIPE LF 238,000 .40 95,200.00
37 150712 REMOVE PAINTED PAVEMENT MARKING SQFT 260 3.50 910.00
38 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 75,300 .40 30,120.00
39 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 4,430 4.00 17,720.00
40 150742 REMOVE ROADSIDE SIGN EA 24 49.00 1,176.00
41 150771 REMOVE ASPHALT CONCRETE DIKE LF 27,500 3.00 82,500.00
42 150805 REMOVE CULVERT EA 1 250.00 250.00
43 150820 REMOVE INLET EA 1 250.00 250.00
44 150821 REMOVE HEADWALL EA 1 250.00 250.00
45 150846 REMOVE CONCRETE PAVEMENT SQYD 840 71.00 59,640.00
46 150870 REMOVE CONCRETE DECK SURFACE SQFT 7,800 5.00 39,000.00
47 021817 RECONSTRUCT END ANCHOR ASSEMBLY EA 18 350.00 6,300.00
48 021818 RECONSTRUCT TERMINAL SYSTEM EA 44 850.00 37,400.00
49 152299 RESET MILEPOST MARKER EA 1 40.00 40.00
50 152320 RESET ROADSIDE SIGN EA 31 175.00 5,425.00
51 021819 RESET SIGN OVERLAY EA 1 40.00 40.00
52 152390 RELOCATE ROADSIDE SIGN EA 1 175.00 175.00
53 152430 ADJUST INLET EA 5 600.00 3,000.00
54 152500 ADJUST METAL BEAM GUARD RAILING LF 2,180 5.75 12,535.00
55 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 537,000 3.00 1,611,000.00
56 153215 REMOVE CONCRETE (CURB AND GUTTER) LF 1,490 5.00 7,450.00
57 153223 REMOVE UNSOUND CONCRETE CF 314 25.00 7,850.00
58 153225 PREPARE CONCRETE BRIDGE DECK SURFACE SQFT 125,270 .20 25,054.00
59 160101 CLEARING AND GRUBBING LS LUMP SUM 2,000.00 2,000.00
60 170101 DEVELOP WATER SUPPLY LS LUMP SUM 2,000.00 2,000.00
61 190101 ROADWAY EXCAVATION CY 11,800 24.00 283,200.00
62 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 2,500.00 2,500.00
63 198007 IMPORTED MATERIAL (SHOULDER BACKING) TON 5,380 24.00 129,120.00
64 200114 ROCK BLANKET SQYD 6,230 63.00 392,490.00
65 203032 EROSION CONTROL (HYDROSEED) (ACRE) ACRE 3 7,851.00 23,553.00
66 220101 FINISHING ROADWAY LS LUMP SUM 2,000.00 2,000.00
67 260201 CLASS 2 AGGREGATE BASE CYy 9,610 15.00 144,150.00
68 270011 CEMENT TREATED BASE CY 3,500 90.00 315,000.00

(PLANT-MIXED, CLASS A)

69 021820 PARKING AREA SEAL COAT TON 280 100.00 28,000.00

70 390095 REPLACE ASPHALT CONCRETE SURFACING CYy 3,020 190.00 573,800.00



02-3E8104 BID211

02-TEH-5-27 CONTRACT PROPOSAL O F LOW BIDDER PAGE 7
11/09/11 11/14/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
71 390131 HOT MIX ASPHALT TON 75,500 70.00 5,285,000.00
72 390139 RUBBERIZED HOT MIX ASPHALT (OPEN GRADED TON 50,100 76.00 3,807,600.00
HIGH BINDER)
73 021821 HOT MIX ASPHALT (15% MAX RAP, LONG LIFE) TON 29,100 70.00 2,037,000.00
74 021822 HOT MIX ASPHALT (25% RAP, LONG LIFE) TON 44,100 63.00 2,778,300.00
75 021823 HOT MIX ASPHALT (RICH BOTTOM, LONG LIFE) TON 19,000 65.00 1,235,000.00
76 394050 RUMBLE STRIP STA 2,550 20.00 51,000.00
77 394060 DATA CORE LS LUMP SUM 3,000.00 3,000.00
78 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 11,000 1.20 13,200.00
79 394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) LF 4,740 1.20 5,688.00
80 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 16,400 1.20 19,680.00
81 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 130 1.20 156.00
82 394090 PLACE HOT MIX ASPHALT SQYD 4,180 5.00 20,900.00
(MISCELLANEOUS AREA)
83 397005 TACK COAT TON 750 1.00 750.00
84 401102 CONCRETE PAVEMENT (WEIGH-IN-MOTION) cYy 450 275.00 123,750.00
85 401108 REPLACE CONCRETE PAVEMENT cY 210 545.00 114,450.00
(RAPID STRENGTH CONCRETE)
86 404092 SEAL PAVEMENT JOINT LF 540 30.00 16,200.00
87 406050 DOWEL BAR (DRILL AND BOND) EA 130 35.00 4,550.00
88 420102 GROOVE EXISTING CONCRETE PAVEMENT LF 4,180 5.25 21,945.00
89 021824 GRIND CONCRETE PAVEMENT SQYD 1,340 8.25 11,055.00
(WEIGH-IN-MOTION)
90 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) cYy 10.2 2,100.00 21,420.00
91 510526 MINOR CONCRETE (BACKFILL) cY 50 100.00 5,000.00
92 511124 RAPID SETTING CONCRETE (PATCH) CF 314 65.00 20,410.00
93 515041 FURNISH POLYESTER CONCRETE OVERLAY CF 12,268 73.00 895,564.00
94 515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 125,270 .90 112,743.00
95 560245 FURNISH LAMINATED PANEL SIGN (1"-TYPE B) SQFT 450 20.85 9,382.50
96 560246 FURNISH LAMINATED PANEL SIGN SQFT 970 25.25 24,492.50
(2 1/2"-TYPE B)
97 560248 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 13 9.00 117.00
(0.063"-UNFRAMED)
98 560249 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 96 9.00 864.00
(0.080"-UNFRAMED)
99 560252 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 142 13.25 1,881.50

(0.080"-FRAMED)
100 566011 ROADSIDE SIGN - ONE POST EA 6 225.00 1,350.00



02-3E8104 BID211

02-TEH-5-27 CONTRACT PROPOSAL O F LOW BIDDER PAGE 8
11/09/11 11/14/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
101 566012 ROADSIDE SIGN - TWO POST EA 4 325.00 1,300.00
102 568017 INSTALL ROADSIDE SIGN PANEL ON EA 2 175.00 350.00
EXISTING POST
103 568023 INSTALL ROADSIDE SIGN EA 12 699.00 8,388.00
(LAMINATED WOOD BOX POST)
104 650211 18" REINFORCED CONCRETE PIPE (CLASS II) LF 420 65.00 27,300.00
105 652215 24" REINFORCED CONCRETE PIPE LF 30 150.00 4,500.00
(CLASS II, RUBBER GASKET JOINT)
106 665012 12" CORRUGATED STEEL PIPE (.079" THICK) LF 9 50.00 450.00
107 665713 12" SLOTTED CORRUGATED STEEL PIPE LF 650 57.00 37,050.00
(.109" THICK)
108 667001 17" X 13" CORRUGATED STEEL PIPE ARCH LF 200 51.00 10,200.00
(.079" THICK)
109 681103 3" PLASTIC PIPE (EDGE DRAIN) LF 720 100.00 72,000.00
110 681108 6" PLASTIC PIPE (EDGE DRAIN) LF 2,220 72.00 159,840.00
111 681113 6" PLASTIC PIPE (EDGE DRAIN OUTLET) LF 150 100.00 15,000.00
112 707117 36" PRECAST CONCRETE PIPE INLET LF 14 615.00 8,610.00
113 731502 MINOR CONCRETE (MISCELLANEOUS cY 17 660.00 11,220.00
CONSTRUCTION)
114 731530 MINOR CONCRETE (TEXTURED PAVING) SQYD 390 70.00 27,300.00
115 (F) 750001 MISCELLANEOUS IRON AND STEEL LB 4,856 1.25 6,070.00
116 832001 METAL BEAM GUARD RAILING LF 380 26.00 9,880.00
117 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 3,710 50.00 185,500.00
118 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 8 650.00 5,200.00
119 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 5 2,800.00 14,000.00
120 840582 4" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 604,000 .58 350,320.00
121 840584 8" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 17,200 1.29 22,188.00
122 840661 TWO-COMPONENT PAINT PAVEMENT MARKING SQFT 7,080 20.00 141,600.00
123 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 9,710 4.00 38,840.00
124 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT LS LUMP SUM 1,000.00 1,000.00
SYSTEM ELEMENTS DURING CONSTRUCTION
125 860401 LIGHTING LS LUMP SUM 450,000.00 450,000.00
126 860889 MODIFY TRAFFIC MONITORING STATION LS LUMP SUM 70,000.00 70,000.00
127 860990 CLOSED CIRCUIT TELEVISION SYSTEM LS LUMP SUM 260,000.00 260,000.00
128 021825 MODIFY HIGH SPEED WEIGH-IN-MOTION SYSTEM LS LUMP SUM 369,000.00 369,000.00
129 000001 ITEM DELETED PER ADDENDUM LS LUMP SUM .00 0.00
130 861503 MODIFY LIGHTING LS LUMP SUM 110,000.00 110,000.00
131 999990 MOBILIZATION LS LUMP SUM 2,700,222.50 2,700,222.50

TOTAL 28,425,220.00



02-3E8104 BID211
02-TEH-5-27 SUMMARY O F REMAINING BIDDERS PAGE 9
11/09/11 11/14/11
ITEM SECOND THIRD FOURTH
BID AMOUNT BID AMOUNT BID AMOUNT
1 5,500.00 5500.00 45,000.00 45000.00 7,500.00 7500.00
2 300.00 66000.00 2,500.00 550000.00 500.00 110000.00
3 12,000.00 12000.00 25,000.00 25000.00 7,500.00 7500.00
4 4,000.00 4000.00 15,000.00 15000.00 3,000.00 3000.00
5 4.00 24800.00 8.00 49600.00 2.65 16430.00
6 12,000.00 72000.00 2,500.00 15000.00 3,400.00 20400.00
7 4.00 5600.00 9.00 12600.00 5.00 7000.00
8 20.00 4800.00 25.00 6000.00 8.00 1920.00
9 1,300.00 2600.00 1,250.00 2500.00 1,500.00 3000.00
10 130.00 4940.00 590.00 22420.00 250.00 9500.00
11 1.15 37375.00 1.00 32500.00 .53 17225.00
12 12,000.00 12000.00 42,500.00 42500.00 100,000.00 100000.00
13 3,000.00 3000.00 5,000.00 5000.00 20,000.00 20000.00
14 .40 13000.00 .40 13000.00 .23 7475.00
15 500.00 48000.00 500.00 48000.00 500.00 48000.00
16 2,000.00 6000.00 2,000.00 6000.00 2,000.00 6000.00
17 800.00 33600.00 500.00 21000.00 200.00 8400.00
18 28,000.00 28000.00 50,000.00 50000.00 32,000.00 32000.00
19 200,000.00 200000.00 120,000.00 120000.00 500,000.00 500000.00
20 106,000.00 106000.00 295,000.00 295000.00 50,000.00 50000.00
21 7.00 7000.00 7.00 7000.00 6.50 6500.00
22 50.00 1350.00 42.00 1134.00 50.00 1350.00
23 .28 199360.00 .30 213600.00 .22 156640.00
24 36.00 82080.00 34.00 77520.00 32.00 72960.00
25 4.00 44400.00 4.00 44400.00 3.40 37740.00
26 33,000.00 33000.00 43,000.00 43000.00 20,000.00 20000.00
27 83,000.00 83000.00 50,000.00 50000.00 100,000.00 100000.00
28 25,000.00 25000.00 20,000.00 20000.00 10,000.00 10000.00
29 7.50 1200000.00 15.00 2400000.00 14.00 2240000.00
30 125.00 38750.00 135.00 41850.00 220.00 68200.00
31 3.50 163800.00 5.75 269100.00 3.00 140400.00
32 1.00 130000.00 .90 117000.00 .80 104000.00
33 1.00 31700.00 .90 28530.00 .80 25360.00
34 30.00 420.00 9.00 126.00 20.00 280.00
35 700.00 700.00 300.00 300.00 350.00 350.00
36 .50 119000.00 .45 107100.00 .40 95200.00
37 5.00 1300.00 3.75 975.00 3.50 910.00
38 .50 37650.00 .45 33885.00 .40 30120.00
39 4.50 19935.00 4.00 17720.00 4.00 17720.00




ITEM

02-3E8104

02-TEH-5-27

11/09/11

1573410.
10430.
31400.
37581.
12000.

6600.
200600.
1600.
174850.
492170.
46500.
5500.
365180.
385000.
34160.
755000.

5813500.

4258500.

2182500.

3483900.

1748000.
33150.
13000.
15400.

SUMMARY

870.
46200.
21450.

6840.
40700.
100.
9300.

750.

300.
10500.
17440.

1745250.
16390.
16956.
25054.
36000.
35000.

194700.
5000.
83390.
124600.
45750.
25000.
442060.
444500.
137200.
755000.

6417500.

5010000.

2473500.

3748500.

1615000.
45900.
10000.
22000.

INING BIDDERS
FOURTH
BID AMOUNT

00 75.00 1800
00 2.50 68750
00 1,200.00 1200
00 500.00 500
00 985.00 985
00 75.00 63000
00 5.00 39000
00 350.00 6300
00 850.00 37400
00 50.00 50
00 135.00 4185
00 200.00 200
00 135.00 135
00 2,000.00 10000
00 5.75 12535
00 4.50 2416500
00 20.00 29800
00 25.00 7850
00 .20 25054
00 50,000.00 50000
00 12,000.00 12000
00 30.00 354000
00 3,100.00 3100
00 40.00 215200
00 68.00 423640
00 7,851.00 23553
00 75,000.00 75000
00 45.00 432450
00 105.00 367500
00 500.00 140000
00 274.00 827480
00 85.00 6417500
00 100.00 5010000.
00 90.00 2619000.
00 85.00 3748500.
00 90.00 1710000.
00 21.00 53550.
00 15,000.00 15000.
00 1.20 13200.




ITEM

110
111
112
113
114
115
116
117

02-3E8104
02-TEH-5-27
11/09/11

110.
140.

138.
455.
380.

77.

30.
50.

185500.

SUMMARY

1018244.
250540.
10350.
31040.
169.
1344.
2556.
1800.
2000.
1000.
12000.
42000.
9000.
5400.
45500.
15000.
82800.
130980.
9000.
10500.
12240.
16770.
19424.
10260.
178080.

INING BIDDERS
FOURTH
BID AMOUNT

00 1.20 5688
00 1.20 19680
00 1.20 156
00 29.50 123310
00 650.00 487500
00 385.00 173250
00 545.00 114450
00 22.16 11966
00 35.00 4550
00 8.72 36449
00 17.02 22806
00 1,500.00 15300
00 165.00 8250
00 65.00 20410
00 73.00 895564
00 .90 112743
00 22.00 9900
00 30.00 29100
00 12.00 156
00 13.00 1248
00 17.00 2414
00 450.00 2700
00 450.00 1800
00 200.00 400
00 550.00 6600
00 110.00 46200
00 140.00 4200
00 265.00 2385
00 90.00 58500
00 90.00 18000
00 28.00 20160
00 28.00 62160
00 35.00 5250
00 360.00 5040
00 345.00 5865
00 88.70 34593
00 2.00 9712
00 26.00 9880.
00 46.00 170660.

BID211
PAGE 11
11/14/11



ITEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131

TOT

02-3E8104
02-TEH-5-27

11/09/11
SECOND

BID AMOUNT
770.00 6160.00
2,500.00 12500.00
.69 416760.00
2.50 43000.00
26.50 187620.00
4.50 43695.00
1,100.00 1100.00
460,000.00 460000.00
73,000.00 73000.00
270,000.00 270000.00
385,000.00 385000.00
.00 0.00
115,000.00 115000.00
900,000.00 900000.00

30,880,099.00

INING BIDDERS
FOURTH
BID AMOUNT

00 650.00 5200
00 2,800.00 14000
00 58 350320
00 1.29 22188
00 20.00 141600
00 4.00 38840
00 2,000.00 2000
00 468,063.00 468063
00 95,482.00 95482
00 260,305.00 260305
00 362,517.00 362517.
00 .00 0.
00 100,366.00 100366.
00 2,900,000.00 2900000.

SUMMARY O F REMA
THIRD

BID AMOUNT
680.00 5440
3,100.00 15500
65 392600
2.30 39560
25.00 177000
4.00 38840
2,100.00 2100
510,000.00 510000
104,000.00 104000
280,000.00 280000.
380,000.00 380000.
.00 0.
105,000.00 105000.
750,000.00 750000.

34,467,307.00

36,658,874.80
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